-AIA Document A101" - 1997

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a STIPULATED SUM

AGREEMENT made as of the day of
(In words, indicate day, month and year)

BETWEEN the Owner:
(Name, address and other information)

City of Hartford

550 Main Street

Hartford, CT 06103

Telephone Number (860) 522-4888 x 6523

and the Contractor:
(Name, address and other information)

The Project is:
(Name and location)

Sample

The Architect is:
(Name, address and other information)

The Owner and Contractor agree as follows.

in the year of

ADDITIONS AND.-DELETIONS:
The author of this document has
added information/needed for its
completion. The author may also
have revised the text of the
original AlA standard form. An
Additions-and-Deletions-Report
that notes added information as
well as revisions to the standard
form text is available from the
author.and should be reviewed.
A vertical-line in the left margin of
this document indicates where
the-author has-added necessary
information-and where the-author
has added to or deleted.from the
original AlA text.

legal consequences.

Consultation with an attorney
is encouraged with respect to
its completion or modification.

AlA Document A201-1997,
General Conditions of the
Gontract-for-Gonstruction;-is
adopted in this document by
reference. Do not use with other
general conditions.unless this
document is modified.

This document has been
approved and endorsed by The
Associated General Contractors
of America:

ELECTRONIC COPYING of any

portion of this AIA®° Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws as
set forth in the footer of this
document.
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ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement; these form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or
agreements, either written or oral. An enumeration of the Contract Documents, other than Modifications, appears in
Article 8.

ARTICLE2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except to the-extent-specifically
indicated in the Contract Documents to be the responsibility of others.

ARTICLE3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner:

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice to proceed.)

The Commencement Date will be fixed in a notice to proceed.

If, prior to the commencement of the Work, the Owner requires time to file mortgages, mechanic’stiens-and other
security interests, the Owner’s time requirement shall be as follows:

The Date of Commencement will be within ten (10) days after Notice to Begin Work letter issued by the
Department of Public Works.

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than | days.from the date of
commencement, or as follows: See Specification Section 01010

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. Unless stated elsewhere in the Contract Documents, insert any requirements for earlier Substantial
Completion of certain portions of the Work.)

Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents. ,
(Insert provisions, if any, for liquidated damages relating to failure to complete on time or for bonus payments for
early completion of the Work.)

The Contractor and the Contractor’s Surety shall be liable for and shall pay the Owner three hundred fifty ($350.00)
as liquidated damages for each calendar day or delay until the Work is Substantially Complete. The amount is
agreed upon as the proper measure of liquidated damages which the City will sustain per day by failure of the
Contractor to complete the Work within the stipulated schedule.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be ($ ), subject to additions and deductions as prdvided in the Contract
Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

|
|
|
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(State the numbers or other identification of accepted alternates. If decisions on other alternates are to be made by
the Owner subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the
amount for each and the date when that amount expires)

§ 4.3 Unit prices, if any, are as follows:

Description Units Price ($ 0.00)

ARTICLE5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§5.1.3 Provided that an Application for Payment is received by the Architect not later than the | First day of a
month, the Owner shall make payment to the Contractor not later than the = Thirtieth | day of the same month. If
an Application for Payment is received by the Architect after the application date fixed above, payment shall be
made by the Owner not later than  Forty-five | ( 45 ) days after the Architect receives the Application for
Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by-the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the-entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such.form and-supported
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected-to_by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall indicate the percentage of completion of each portion of the Work as of the
end of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of | [Five percent  (
5.00% ). Pending final determination of cost to the Owner of changes in the Work, amounts not in
dispute shall be included as provided in Section 7.3.8 of AIA Document A201=1997;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered-and.
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of | Five percent (  5.00% ); .

3 Subtract the aggregate of previous payments made by the Owner; and

A4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment
as provided in Section 9.5 of AIA Document A201-1997.
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§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under
the following circumstances:

1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to
97% of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work,
retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-1997 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the
Contractor, any additional amounts payable in accordance with Section 9.10.3 of-AlA-Document
A201-1997.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation. )

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when:

A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-1997, and to satisfy other.requirements,
if any, which extend beyond final payment; and

.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

Final payment will be made only after a final Certificate of Payment has been issued by the Architect and after all
final paperwork required by the City has been submitted by the Contractor to the City and approved by the City.

ARTICLE 6 TERMINATION OR SUSPENSION
§ 6.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-1997.

§ 6.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-1997.

ARTICLE 7 MISCELLANEOUS PROVISIONS

§ 7.1 Where reference is made in this Agreement to a provision of AIA Document A201-1997 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 7.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

Zero percent  ( 0% ) per annum
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(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws
and other regulations at the Owner’s and Contractor’s principal places of business, the location of the Project and
elsewhere may affect the validity of this provision. Legal advice should be obtained with respect to deletions or
modifications, and also regarding requirements such as written disclosures or waivers.)

§ 7.3 The Owner’s representative is:
(Name, address and other information)

Antonio J. Matta
525 Main Street
Hartford, CT 06103

§ 7.4 The Contractor’s representative is:
(Name, address and other information)

§ 7.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days writtennotice to-the
other party.

§ 7.6 Other provisions:

ARTICLE8 ENUMERATION OF CONTRACT DOCUMENTS
§ 8.1 The Contract Documents, except for Modifications issued after execution of this Agreemetit,.are enumerated as
follows:

§ 8.1.1 The Agreement is this executed 1997 edition of the Standard Form of Agreement Between Owner and
Contractor, AIA Document A101-1997.

§ 8.1.2 The General Conditions are the 1997 edition of the General Conditions of the Contract for Censtruction, AIA
Document A201-1997. ‘

§ 8.1.3 The Supplementary and other Conditions of the Contract are those contained in the Project Manual dated
, and are as follows

Document Title Pages

§ 8.1.4 The Specifications are those contained in the Project Manual dated as in Section 8.1.3; and-are-as-foltows:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Title of Specifications exhibit: The specifications sections included in this Contract are the sections listed in the
Table of Contents in the front of this “City of Hartford Standard Contract”.

§ 8.1.5 The Drawings are as follows, and are dated unless a different date is shown below:

(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Title of Drawings exhibit: the Contract Drawings included in this Contract are the drawings listed in the Table of
Contents located in the front of this “City of Hartford Standard Contract.”

§ 8.1.6 The Addenda, if any, are as follows:
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Number Date Pages

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 8.

§ 8.1.7 Other documents, if any, forming part of the Contract Documents are as follows:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201-
1997 provides that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders, sample
forms and the Contractor’s bid are not part of the Contract Documents unless enumerated in this Agreement. They
should be listed here only if intended to be part of the Contract Documents.)

This Agreement is entered into as of the day and year first written above and is executed in at least three original
copies, of which one is to be delivered to the Contractor, one to the Architect for use in the admtinistration of the
Contract, and the remainder to the Owner.

OWNER (Signature) CONTRACTOR (Signature)

Lee C. Erdmann,
Chief Operating Officer

(Printed name and title) (Printed name and title)
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